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J03  Fort Myer Wastewater System 

J03.1 Fort Myer Overview 
Fort Myer is a U.S. Army Installation situated along a high bluff just west of the city of 
Washington, D.C., directly across the Potomac river and contiguous to the western 
boundary of Arlington National Cemetery in Arlington County, Virginia. Originally 
established as a bastion in the defenses of Washington during the Civil War, the Installation 
was known as Fort Whipple until February 1881 when it was renamed in honor of Brig. 
Gen. Albert J. Myer.  It is currently home to the U.S. Army Fife and Drum Corps, the 3rd U.S. 
Infantry (“The Old Guard”), and the U.S. Army Band (“Pershing’s Own).  The primary 
mission of Ft. Myer and the units stationed there is ceremonial. 

J03.2 Wastewater System Description 
The wastewater system at Fort Myer consists of the collection system and two lift stations.   
Fort Myer does not have any sewage treatment facilities.  All wastewater generated is 
transferred to Arlington County (County) for treatment. 

J03.2.1 Collection System 

The wastewater collection system dates back to the 1950s.  The pipe materials are terra cotta, 
cast iron, and PVC (polyvinylchloride). In recent years PVC pipe has been used in new 
construction and pipe replacement.  All wastewater facilities are owned, operated, and 
maintained by Fort Myer personnel. 

There are four discharge points through which the collected wastewater exits the 
Installation boundary and ultimately reaches the County for treatment. One of this 
discharge points is located on the west side of the Installation and flows directly to the 
County’s system. Two discharge points are located on the east of the Installation through 
which the collected wastewater flows through Arlington Cemetery system. The fourth 
connection point is on the south end of the Installation by which the collected sewer 
discharges to the Henderson Hall area system that is owned and operated by the U.S Marine 
Corps. Within the Installation boundary there are some County wastewater lines. These 
lines are owned and operated by the County for which the Installation has granted 
easements. These lines are not a part of this privatization action. 

The collection system at the northern part of the Installation covers most of the buildings 
north of Jackson Avenue including the housing along Jackson Avenue. The collected sewage 
flows from west to east by gravity and exits the Installation to Arlington Cemetery north of 
Building 325. The next collection system is the small system including all services along 
Hospital Lane, Lee Avenue and Biddle Lane and buildings 214, 55 and 335. The collected 
sewage flows from west to east by gravity and exit the Installation to Arlington Cemetery 
east of Building 331. The central portion of the Installation is the largest of the systems 
covering all buildings south of Jackson Avenue to Carpenter Road that are not included in 
the previous mentioned collection systems. The collected sewage flows from north to south 
by gravity and connects to the County’s system south of Building 468. The last system 
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serves buildings south of Carpenter Road and exits the Installation’s south boundary to 
Henderson Hall. 

J03.2.2 System Upgrades 

There were two major system upgrades to the wastewater collection system completed in 
1999. One of these projects was to upgrade collection lines east of Building 233 located on 
the east side of the Installation to the west end where the main exits the Installation to 
Arlington Cemetery near Building 325. The upgrade was accomplished by pipe bursting the 
old pipe and installing Standard Dimension Ratio 17 High Density Polyethylene (SDR 17 
HDPE) pipe. The other project was to replace the collection lines along Fenton Circle, 
Johnson Lane, Lee Avenue, Jackson Avenue, parts of Forrest Circle along Buildings 224 
through 230, and parts of Sheridan Avenue along Buildings 246 through 250. The upgrades 
were accomplished by conventional pipe replacement in some areas and by pipe bursting in 
other areas. The pipe material used in the conventional replacement sections was PVC SDR 
35, and in the areas where pipe busting was implemented the new pipe used was SDR 17 
HDPE. 

J03.2.3 Inventory  

Table 1 provides a general listing of the major Wastewater system fixed assets for the Fort 
Myer Wastewater system included in the purchase.  The system will be sold in a “as is, 
where is” condition without any warranty, representation, or obligation on the part of 
Government to make any alterations, repairs, or improvements.  Ancillary equipment 
attached to, and necessary for, operating the system, though not specifically mentioned 
herein, is considered part of the purchased utility. 

TABLE 1 
Fixed Inventory 
Wastewater Collection System Inventory 
  

   Year   
Item Qty. Unit Constructed  
PVC Pipe     
3” 286 LF 1999  
4” 1,443 LF 1971  
6” 1,460 LF 1999  
8” 9,357 LF 1999  
TC Pipe     
4” 1,480 LF 1950  
6” 5,282 LF 1950  
8” 11,410 LF 1950  
12” 3,030 LF 1950  
15” 125 LF 1950  
PE Pipe     
8” 555 LF 1999  
10” 165 LF 1999  
Cast Iron Pipe     
4” 2,925 LF 1950  
6” 305 LF 1950  
8” 178 LF 1950  
Services     
Residential 40 EA 1979  
Industrial 86 EA 1951  
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Manholes 219 EA 1959  
Cleanouts 18 EA 1950  
Lift Station 2 EA 1950  

 
J03.2.1.3 Estimated Replacement Cost New (RCN) 

For completing Schedule B-1, Sub-CLIN 0003AC, Normal Renewals and Replacements, the 
government has estimated the RCN of the Fort Myer Wastewater system to be $2.0 million.  
This value shall be used by the Offeror IAW Clause B.6.3.3. 

J03.2.2 Wastewater Collection System Non-Fixed Equipment and Specialized Tools 
Inventory 

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles 
and tools included in the purchase.  Offerors shall field verify all equipment and tools prior 
to submitting a bid.  Offerors shall make their own determination of the adequacy of all 
equipment and tools.  The successful Contractor shall provide any and all equipment, 
vehicles, and tools, whether included in the purchase or not, to maintain a fully operating 
system under the terms of this contract. 

TABLE 2 
Spare Parts 
Wastewater System  

Qty Item Make/Model Description Remarks 

Fort Myer maintains an inventory of spare parts for the wastewater collection system.  Contents of the 
inventory vary as items are used and/or purchased.  Availability of this inventory to the new owner will be 
negotiated before or during the transition period. 

 

TABLE 3 
Specialized Equipment and Vehicles 
Wastewater System  

Description Quantity Location Maker 

No specialized equipment or vehicles for maintenance of the Fort Myer wastewater collection system will be 
transferred to the new owner of the system. 

 

J03.2.3 Wastewater System Manuals, Drawings, and Records Inventory 

Table 4 lists the manuals, drawings, and records that will be transferred with the system. 
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TABLE 4 
Manuals, Drawings, and Records 
Wastewater System  

Qty Item Description Remarks 

Fort Myer maintains a limited collection of technical manuals, drawings, and records on the installed 
components of the wastewater collection system. This information will be transferred to the new owner 
during the transition period. System maps will be available in the bidders’ library. 

 

J03.3 Current Service Arrangement 
The Army currently conveys wastewater from Fort Myer to the County for treatment. 

J03.4 Secondary Metering 
The Installation may require secondary meters for internal billings of their reimbursable 
customers, utility usage management, and energy conservation monitoring.  The Contractor 
shall assume full ownership and responsibility for existing and future secondary meters 
IAW Clause C.3. 

J03.4.1 Existing Secondary Meters 

TABLE 5 

Existing Secondary Meters 
Wastewater System  

Meter Location 

None identified    

 

J03.4.2 Required New Secondary Meters 

The Contractor shall install and calibrate new secondary meters as listed in Table 6. New 
secondary meters shall be installed IAW Clause C.17, Transition Plan.  After installation, the 
Contractor shall maintain and read these meters IAW Clauses C.3, H.5, and J03.5 below. 

TABLE 6 
New Secondary Meters 
Wastewater Collection System, Fort Myer 

Meter Location  Meter Description 

None identified 

 
J03.5 Submittals 
In addition to the submittal requirements from Clause H.5, the Contractor shall provide the 
Government monthly submittals for: 
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1. Invoicing (IAW G.2) for the previous month's services.  The Contractors invoice 
shall be prepared in a format proposed by the Contractor and accepted by the 
Contracting Officer.  

2. Monthly Service Interruption Report for the previous month. 

3. Meter Reading Report in support of internal billings, Wastewater usage 
management, and monitoring.  No wastewater meters exist at Fort Myer. 

4. System Efficiency Report.  If required by Clause C.3 the Contractors shall submit a 
system efficiency report in a format proposed by the Contractor and accepted by 
the Contracting Officer. 

J03.6 Infiltration and Inflow (I&I) Projects 
IAW C.3, Utility Service Requirement, there have been no projects implemented by the 
Government for I&I reduction purposes. 

J03.7 Service Area 
IAW Clause C.4, Service Area, the service area is defined as all areas within the Fort Myer 
boundaries. 

J03.8 Off-Installation Sites 
There are no off-Installation sites associated with this scope. 

J03.9 Specific Transition Requirements 
IAW Clause C.17, Transition Plan, Table 7 lists service connections and disconnections 
required upon transfer, and Table 8 lists the improvement projects required upon transfer of 
the Fort Myer wastewater system. 

TABLE 7 
Service Connections and Disconnections 
Wastewater System 

Location  Description 

None identified  

TABLE 8 
System Improvement Projects 
Wastewater System  

Project Location  Project Description 

None identified   
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J03.10 Wastewater System Points of Demarcation 
The point of demarcation is defined as the point on the wastewater collection pipe where 
ownership changes from the Grantee to the building owner. The table below identifies the 
general locations of these points with respect to the building served.  During the operation 
and maintenance transition period, concurrence on specific demarcation points will be 
documented during the joint inventory of facilities.     

 

Point of Demarcation Applicable Scenario Sketch 

Point where the service line 
enters the structure. 

 

 

 

Wastewater system flow meter is 
located on the service line entering 
the structure. 

Structure

Service
Line

Point of
Demarcation

Sewer System

Sewer System

Flow
Meter

Point of demarcation is the 
cleanout device. If within 10 
feet of the building perimeter. 

No flow meter exists and a 
wastewater system cleanout is 
located within 10 feet of the 
building perimeter on the service 
line. Structure

Service
Line

Point of
Demarcation

Sewer System

Sewer System

Pipe
Cleanout

 
Point where the service line 
enters the structure. 

Note: A new cleanout device 
should be installed within 10 feet 
of building during any stoppage 
or maintenance action. This will 
then become the new point of 
demarcation.    

No flow meter or cleanout exists on 
the service line entering the 
structure. 

Structure

Service
Line

Point of
Demarcation

Sewer System

Sewer System

 

J03.10.1 Unique Points of Demarcation 

The following table lists anomalous points of demarcation that do not fit any of the above 
categories. 

Building No. Point of Demarcation Description 

None  
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J03.10.2 Plants 

Description Facility 
Number 

State Coordinates Other Information 

None    
 


